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PART 1 PROJECT OBJECTIVE AND BACKGROUND 
 

1.1 The VILLAGE (Village of Biscayne Park) has issued this Request for Proposal (RFP) to solicit 
competitive bids from a Design Build Firm (DBF) for this Project. 

1.2 The purpose of this Project is to provide drainage improvements for five separate project 
locations within the Village of Biscayne Park. The five separate project locations are as follows: 

A. NE 115 St. (NE 6 Ave. to NE 7 Ave.) 

B. NE 121 St. (NE 11 Ave. to NE 11 Ct.) 

C. NE 11 Ave. (NE 119 St. to NE 121 St.) 

D. NE 113 St. (NE 9 Ct. to NE 10 Ave.) 

E. NE 111 St. (NE 10 Ave. to NE 11 Pl.) 

1.3 For bidding purposes, the DBF shall assume each of the five project areas will be executed as 
separate, standalone projects as the base bids (i.e., separate NTPs). The bid alternate shall be 
priced such that all project areas are contracted and completed as part of the same project. 

1.4 The VILLAGE requires that the minimum amount of Exfiltration Trench as proposed in the 
conceptual plans be constructed by the DBF. The locations and complete design of Catch Basins, 
Storm Manholes and Exfiltration Trench shall be finalized by the DBF. The VILLAGE requires that 
the Exfiltration Trench be constructed only within the asphalt pavement areas except as 
otherwise shown on the conceptual plans. Adequate number of catch basins shall be provided 
to convey the runoff into the proposed Exfiltration Trench. Minimum design and construction 
criteria are established by Conceptual Plans and Technical Specifications prepared for the 
project. A complete scope of Work is further detailed in the Contract Documents. 

1.5 The selected DBF shall be fully responsible for providing the topographic survey, design, 
permitting, supervision, construction, inspections, construction management, public 
involvement, final certification, and all associated Work to fulfill the Project’s intent. 

1.6 The selected DBF shall perform all aspects of the Project to fulfill the intent of the Project as 
described in the Contract Documents. Included in the Project is the acquisition of all tools, 
equipment, materials, and other supplies including but not limited to fuel, power, water, and 
communication devices required to complete the Project. The Work also includes the 
performance of all labor, work, and other operations. Work must be completed with all 
equipment, materials, and services not directly specified in the Contract Documents but 
necessary for the completion of the Project to fulfill the intent of the Project at no additional 
cost to the VILLAGE. 

 

PART 2 DBF PROCUREMENT 
 

2.1 The VILLAGE will procure a DBF to complete all services in the scope of Work described herein. 
Proposals were solicited and selection criteria was established by the VILLAGE following the 
Village of Biscayne Park Code of Ordinances. A qualified DBF will be selected accordingly. 
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2.2 The DBF shall demonstrate past experience with design, permitting, and construction of large-

scale drainage improvement projects within a residential neighborhood in both the right-of-
way and on private property. Refer to the VILLAGE’s front-end documents for additional 
qualification requirements. 

 

PART 3 PROJECT REQUIREMENTS 
 

3.1 The selected DBF must use effective project management practices while working on the 
Project. Included in project management is clear and frequent communication with the 
VILLAGE and other parties involved in the Project, management of time and resources, and 
documentation of all services and communication. Technical reviews of all Work pertaining to 
the Project will be performed by the VILLAGE. 

 

PART 4 DESIGN AND CONSTRUCTION CRITERIA 
 

4.1 The selected DBF shall take a comprehensive and thorough technical approach to completing 
the design-build operation outlined for the Project. Minimum design and construction criteria 
as described in the Conceptual Plans and Technical Specifications must be met by the DBF. 
Submitted technical proposals must convey that the DBF has a complete understanding of the 
required Work, its intent, and VILLAGE objectives. Additionally, the technical proposal shall 
address how the DBF plans to accomplish the following items: 

A. Completion of the design documents and construction for the Project within the 
timeframe provided. 

B. Procurement of all required construction permits from local, state, and federal agencies 
as detailed in the Contract Documents. The DBF must develop permitting strategies and 
determine possible issues, testing requirements, and timing for the Project. 

C. Public outreach, including receiving and addressing questions and complaints from the 
residents, and distributing door hangers and fliers. This shall include preparing and 
submitting a Public Outreach Plan during design to the VILLAGE for approval prior to 
beginning construction. 

D. Identification of quality control / quality assurance measures to be performed. 

E. Production of signed and sealed record drawings following completion of construction for 
the Project. 

 

PART 5 DETAILED DESCRIPTION 
 

5.1 The technical proposal submitted by the DBF shall demonstrate a comprehension of the 
following design aspects: 

A. Local subsurface conditions and associated geotechnical data 

B. Utility coordination and conflict resolution with existing utilities 

C. Open cut excavation and backfilling, trench restoration, swale construction 

D. Design and Construction of Exfiltration Trench, Catch Basins, Storm Manholes 

E. Landscape/Hardscape, concrete, driveway, and asphalt pavement 
restoration/reconstruction 
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F. Pavement Marking and Signing restoration 

G. Maintenance of Traffic operations 

H. Design and construction of Stormwater Pollution Prevention Plans 

I. Dewatering 
 

PART 6 GOVERNING REGULATIONS 
 

6.1 The selected DBF shall provide services in compliance with all current regulations and 
guidelines created by, including but not limited to, the Village of Biscayne Park, Miami- Dade 
County Public Works and Traffic Engineering Division, Miami-Dade County Environmental 
Resources Management (DERM), South Florida Water Management District, Florida 
Department of Environmental Protection, and the Occupational Safety and Health 
Administration. 

 

PART 7 SERVICES AND MATERIALS PROVIDED BY THE VILLAGE 
 

7.1 The VILLAGE or its designee will provide the services in the following list: 

A. A Project Manager will represent the VILLAGE as the technical representative for this 
Project. 

B. Review of submittals as required by the Contract Documents. 

C. Periodic construction observations and inspections. 
 

PART 8 EXISTING UNDERGROUND UTILITY INFORMATION 
 

8.1 There are existing overhead and underground utilities within the Project limits. Limited 
information on the location of these utilities has been provided in the Contract Documents. 
The VILLAGE does not assume responsibility for the accuracy of the provided existing utility 
documents or liability if the locations of these utilities differ from the documents provided. It 
is the responsibility of the DBF to confirm actual location of existing underground utilities. 
This includes, but not limited to, location of all existing water services, water main, electric, 
gas, and communication. 

 

PART 9 CADD STANDARDS 
 

9.1 All submitted design drawings for the Project shall meet the standards set by the 
VILLAGE, and the Miami-Dade County as applicable. 

 

PART 10 PERMITS 
 

10.1 It is the responsibility of the DBF to apply for and obtain all permits as necessary to construct 
the Project. DERM drainage permits for all sites and a specific Right of Way permit from City 
of North Miami for project located at NE 121 Street are anticipated. However, additional 
permits may be required. 

 

PART 11 TOPOGRAPHIC SURVEY 
 

11.1 The VILLAGE will not provide any topographic survey for the project. All required 
topographic survey will be the responsibility of the selected DBF.  The selected DBF 
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shall prepare topographic survey, provide surveying for construction activities, and 
complete signed and sealed as-built documents and submit them to the VILLAGE for 
approval upon construction completion. 

 

PART 12 GEOTECHNICAL REPORT 
 

12.1 A Geotechnical Report was prepared by Nutting Engineers of Florida, Inc. in June of 2021.  
Copy of the report is included in the Contract Documents. 

 

PART 13 PROJECT MEETINGS 
 

13.1 The VILLAGE shall require meetings throughout the Project which require the participation of 
the VILLAGE, selected DBF, all subcontractors, all subconsultants, representatives of 
governmental agencies with jurisdiction in the Project area, and any others as requested by 
the VILLAGE and/or the selected DBF. All meetings shall be held at a central site that is 
convenient to all parties. 

13.2 Following the written Notice to Proceed, the DBF shall coordinate with the VILLAGE to hold a 
preconstruction meeting. All following meetings shall likewise be organized by the DBF upon 
instruction from the VILLAGE. The DBF shall prepare meeting minutes and distribute to all 
attendees within a week of each meeting. 

 

PART 14 CONSTRUCTION DURATION 
 

14.1 The selected DBF is expected to complete the Work as expeditiously as possible and, at a 
minimum, meeting the following schedule: 

A. Substantial Construction Completion within 330 calendar days from the Notice to 
Proceed. 

B. Final Construction Completion within 365 calendar days from the Notice to Proceed. 

14.2 Failure to meet milestones on the above schedule will result in liquidated damages to be paid 
by the selected DBF as described in the VILLAGE’s general conditions. 

14.3 The selected DBF is responsible for obtaining all permits needed for the Work. The 
procurement of permits is critical for the completion of the Work and needs to be in 
consideration of the selected DBF. 

 

PART 15 DELIVERABLES 
 

15.1 Subsurface Utility Engineering (SUE) Reports 

15.2 60% Design Submittal 

15.3 90% Design Submittal 

15.4 100% Final Design Submittal (signed and sealed) 

15.5 All Permit Application Packages for Applicable Regulatory Agencies 

15.6 All Approved Permits from Applicable Regulatory Agencies 

15.7 Environmental Management Plan 

15.8 Vibration Monitoring Plan 
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15.9 Phasing Plan 

15.10 Initial Schedule and Progress Schedules 

15.11 Schedule of Values 

15.12 Progress Payment Requests 

15.13 Shop Drawings approved by Engineer of Record for DBF 

15.14 Daily Construction Inspection Reports 

15.15 Certificates of Compliance 

15.16 Warranties 

15.17 Maintenance of Traffic (MOT) Plan 

15.18 Preconstruction Video and Photographs 

15.19 Hurricane Preparedness Plan 

15.20 All Test Results approved by Engineer of Record for DBF 

15.21 All soil compaction and proctor test results 

15.22 Record Drawing drafts for review 

15.23 Record Drawings in AutoCAD format 

15.24 Record Drawings (signed and sealed) 

15.25 Approvals from Regulatory Agencies to Place Facilities into Service 

15.26 Original releases from all parties entitled to claims against project 

 

END OF SECTION 
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